
REQUEST FOR ENGINEERING SERVICES 

 

JANUARY 2014 

 

AGENCY:   Department of Health Services 

 

DHS CONTACT: Tim Zinkgraf, 608-267-4595, tim.zinkgraf@wisconsin.gov  

 

LOCATION:    Wisconsin Resource Center, City of Oshkosh, Winnebago County 

 

PROJECT REQUEST: 

Request Engineering Services for conceptual design and program/budget validation for 

WRC Parking Lot Repaving Phase 1 project at the Wisconsin Resource Center (WRC) 

for an estimated cost of $22,000 – Building Trust Funds. 

 

PROJECT NUMBER: 13J3I 

 

PROJECT DESCRIPTION:  

This project will review and address stormwater drainage, analyze new truck traffic 

patterns, and repair deteriorating pavement on an older portion of the parking lot. The 

project will also consider minor modifications to add additional parking and improve 

access to the Administration Building driveway for large vehicles. 

 

JUSTIFICATION: 

This project is needed to address stormwater drainage issues that lead to unsafe 

conditions and accelerate the deterioration of the parking lot pavement.  Drainage from 

the fields and woods west of the lot cause portions of the lot to flood, and subsequently 

be covered with ice during winter months. This ponding water accelerates the failure of 

portions of the lot and also causes a slipping hazard. 

 

The project will also address safety concerns that are the result of construction of the new 

Department of Corrections DACC.  With the construction of the DACC, semi-trucks are 

now using the lot to improperly exit from their facility’s loading dock through the narrow 

parking lot entrance. The project will also consider minor modifications to add parking, 

and address other potential safety issues.  

 

The entire project will reduce liability for the State of Wisconsin by addressing these 

safety issues for visitors and staff who utilize this lot. 

 

BUDGET AND SCHEDULE:  

Construction   A/E Selection  Jan 2014 

Design   SBC Approval Jun 2014 

DFD Mgt    Bid Opening Feb 2015 

Contingency    Start Construction May 2015 

Equipment   Substantial Completion Aug 2015 

Other Fees   Final Completion Nov 2015 

TOTAL $623,000    

 

PREVIOUS ACTION:   None 


